SCHEDULE CF PAY | TEMS PAGE 56
CALL ORDER : 720 CONTRACT | D M- 27762- A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 MEDI AN | SLAND RECONSTRUCTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFICE, A 4.000 MOS

3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1.000 DAL

4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP

5 202-02240 PAVEMENT REMOVAL 4. 000 SYS

6 202-02274 CURB, CONCRETE, | NTEGRAL, REMOVE 4,241. 000 LFT

7 202-94749 CURB, ASPHALT, REMOVE 645. 000 LFT

8 203-02000 EXCAVATI ON, COWON 1, 308. 000 CYS

9 211-07454 STRUCTURE BACKFI LL 366. 000 CYs
10 304-07489 HVA PATCH NG TYPE A 50. 000 TON
11 605-06125 CURB, CONCRETE, MO FI ED 4, 896. 000 LFT
12 621-06570 TOP SA L 916. 000 CYS
13 720-44296 CAP I NLET 1. 000 EACH
14 801-06640 CONSTRUCTI ON SIGN, A 34. 000 EACH
15 801-06710 FLASH NG ARROW SI GN 50. 000 DAY
16 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
17 805-96014 SAW CUT, FULL DEPTH 4, 796. 000 LFT



SCHEDULE COF PAY | TEMS PAGE 57

CALL ORDER : 730 CONTRACT ID : M-27909-A
LETTI NG DATE :

SECTI ON NO. 0001 RESURFACE

1 105-07038 FIELD CFFICE, A 3. 000 MOS
2 106-03285 FAI LED NVATERI AL 1. 000 DOL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
5 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 300. 000 TON
6 304-07491 HVA PATCH NG TYPE C 50. 000 TON
7 306-08033 M LLING ASPHALT, 1 IN 62, 300. 000 SYS
8 306-08034 M LLING ASPHALT, 1 1/2 IN 5, 000. 000 SYS
9 306-08043 M LLING TRANSI TI ON 2,700. 000 SYS
10 401-07328 QT QA HVA, 3, 70, SURFACE, 9.5 mm 4, 800. 000 TON
11 401-07334 QU QAHWA, 3, 76, SURFACE, 9.5 mm 450. 000 TON
12 406- 05520 ASPHALT FCR TACK CQAT 17.500 TON
13 610-07487 HVA FOR APPROACHES, TYPE B 575. 000 TON
14 801-06640 CONSTRUCTI ON SIGN, A 25. 000 EACH
15 801-06775 MAI NTAI NI NG TRAFFI C LuUWP LUWP
16 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. 1, 300. 000 LFT
17 805-78795 SAW CUT FCR ROADWAY LOCP AND SEALER 425. 000 LFT
18 808-04298 PAVEMENT MESSAGE MARKI NG, THERMOPLASTI C, WORD (RR) 2.000 EACH
19 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 2, 800. 000 LFT
20 808-06713 LINE, PAINT, SCLID, WH TE, 4 IN 40, 000. 000 LFT
21 808-06714 LINE, PAINT, SCQLID, YELLON 4 IN. 24, 500. 000 LFT
22 808-06726 TRANSVERSE MARKI NGS, PAINT, STCP LINE, 24 IN 80. 000 LFT
23 808-75056 TRANSVERSE MARKI NGS, PAINT, SOLID, WH TE, CROSSHATCH LI NE, 550. 000 LFT
24 808-75240 LI NE, THERMOPLASTI C, BRCKEN, YELLOW 4 IN 320. 000 LFT
25 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 4 IN 1, 300. 000 LFT
26 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 4.000 EACH
27 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (ON\LY) 5. 000 EACH
28 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 460. 000 EACH

29 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 460. 000 EACH
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CALL ORDER : 740 CONTRACT ID : M-28010-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 SVALL STRUCTURE REPAI RS

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 4.000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 203-02000 EXCAVATI ON,  COMMON 20. 000 CYs
7 213-08058 FLOMBLE BACKFI LL 125. 000 CYs
8 616-02320 GEOTEXTI LES 401. 000 SYS
9 616-06405 Rl PRAP, REVETMENT 15. 000 TON
10 616-06451 RI PRAP, UNI FCRM 184. 000 TON
11 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
12 621-06559 MIULCHED SEEDI NG R 135. 000 SYS
13 621-06570 TOP SAL 94. 000 CYS
14 715-05048 PIPE, TYPE 4, CRCULAR 6 IN 10. 000 LFT
15 715-06004 CONCRETE ANCHOR, 48 IN 1. 000 EACH
16 715-06675 Pl PE LI NER 28.000 LFT
17 715-08306 HVA FOR STRUCTURE | NSTALLATIQN, TYPE C 32.500 TON
18 725-06859 PI PE LI NER, THERMOPLASTIC, 48 IN. 218. 000 LFT
19 725-06862 PI PE LI NER, THERMOPLASTI C, AREA 8.9 SFT 291. 000 LFT
20 725-06863 PI PE LI NER, THERMOPLASTIC, AREA 11.6 SFT 159. 000 LFT
21 725-06867 PI PE LI NER, THERMOPLASTIC, 18 IN 76. 000 LFT
22 725-06872 PI PE LI NER, THERMCOPLASTIC, 42 IN 32. 000 LFT
23 725-06873 PI PE LI NER, THERMOPLASTIC, 54 IN 36. 000 LFT
24 725-06875 PI PE LI NER, THERMOPLASTIC, 66 IN. 194. 000 LFT
25 725-08079 PI PE LI NER, THERMOPLASTI C, AREA 14.7 SFT. 28. 000 LFT
26 801-06640 CONSTRUCTI ON SIGN, A 72.000 EACH
27 801-06710 FLASH NG ARROW SI GN 120. 000 DAY
28 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP

29 804-06725 DELI NEATOR WTH PCST, D1, 3 IN. DA 36. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 59

CALL ORDER : 750 CONTRACT ID : M-28025-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 DEBRI S REMOVAL

1 110-01001 MOBI LI ZATI ON AND DEMCBI LI ZATI ON LUWP LUWP
2 201-90788 DEBRI' S, REMOVE LUWP LuUwP
3 201-90788 DEBRI S, REMOVE LUWP LUWP
4 201-90788 DEBRI' S, REMOVE LUWP LuUWP
5 201-90788 DEBRI' S, REMOVE LuUwP LUWP
6 201-90788 DEBRI' S, REMOVE LUWP LuUWP
7 201-90788 DEBRI'S, REMOVE LuUwP LUWP
8 201-90788 DEBRI' S, REMOVE LUWP LuUWP
9 201-90788 DEBRI' S, REMOVE LuUWwP LUWP
10 201-90788 DEBRI' S, REMOVE LUWP LuUWP
11 201-90788 DEBRI' S, REMOVE LUWP LUWP
12 201-90788 DEBRI' S, REMOVE LUWP LuUWP

13 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP






